



**PASCO SHERIFF'S OFFICE**  
**Purchasing Department**  
**General RFQ/RFP Opening Form**

RFQ/RFP#: 4FY20    **Network Infrastructure Training**    Department: FIRST  
 Date and Time: 7/7/2020 10:00am

Company Name	Envelope Sealed and Marked	Four (4) bound copies of each response (one original and three (3) copies)	Two (2) electronic copies of the entire response COMPLETE & REDACTED	Introduction Letter Signed with Federal Tax ID and Company Contact Information	Copies of Permits and Licenses	Signed Quote Form	Warranty	Bid Price
MCS of Tampa, Inc	✓	✓	✓	✓		✓		85,639. <sup>09</sup>

Pasco Sheriff's Office, Designee Signature Title:

 Jesmin Ortiz Assistant Purchasing Manager  
 Seaman Agency Services Technician

Witness Signature Title:

 Tomi Rosa Purchasing Specialist

**Training Building IT Network Infrastructure 4FY20**

Vendor name: **MCS**

<b>Question 1. Receipt of requested information</b>	<b>Score 0</b>	<b>Score 1</b>	<b>Score 2</b>	<b>Comments</b>	<b>10 Total</b>
Introduction Letter		1			0
Permits/License Proof	0				
Required Insurance Proof	0				
Quote Form Completion		1			
Delivery Specifications		1			3
<b>Question 2. Cost</b>	<b>Low (1-10)</b>	<b>Med (11-20)</b>	<b>High (21-30)</b>	<b>Comments</b>	<b>30 Total</b>
Comparison of submission to market price; consider how it compares to similar purchases made in the past		11			11
<b>Question 3. Vendor Qualifications</b>	<b>Low (1-6)</b>	<b>Med (7-13)</b>	<b>High (14-20)</b>	<b>Comments</b>	<b>20 Total</b>
Consider years of experience in the field, similar projects completed, history of working with government construction projects/contracts		13			13
<b>Question 4. Overall Quality of Proposed Construction</b>	<b>Low (1-13)</b>	<b>Med (14-27)</b>	<b>High (28-40)</b>	<b>Comments</b>	<b>40 Total</b>
Also consider construction timeline/schedule/delivery dates.		14			14
<b>(100 possible points) TOTAL POINTS</b>					<b>41</b>

**Note: 0=None 1=Partial 2=All**

Evaluator: Brian Alvero

Title: Director of IT

Signature: Brian Alvero  
Digitally signed by Brian Alvero  
 Date: 2020.07.08 16:57:44  
 -04'00'

Date: 7/08/2020

**Training Building IT Network Infrastructure 4FY20**

**Vendor name: MCS**

<b>Question 1. Receipt of requested information</b>	<b>Score 0</b>	<b>Score 1</b>	<b>Score 2</b>	<b>Comments</b>	<b>10 Total</b>
Introduction Letter			2		0
Permits/License Proof	0				
Required Insurance Proof	0				
Quote Form Completion		1			
Delivery Specifications			2		
<b>Question 2. Cost</b>	<b>Low (1-10)</b>	<b>Med (11-20)</b>	<b>High (21-30)</b>	<b>Comments</b>	<b>30 Total</b>
Comparison of submission to market price; consider how it compares to similar purchases made in the past			21		
<b>Question 3. Vendor Qualifications</b>	<b>Low (1-6)</b>	<b>Med (7-13)</b>	<b>High (14-20)</b>	<b>Comments</b>	<b>20 Total</b>
Consider years of experience in the field, similar projects completed, history of working with government construction projects/contracts		12			
<b>Question 4. Overall Quality of Proposed Construction</b>	<b>Low (1-13)</b>	<b>Med (14-27)</b>	<b>High (28-40)</b>	<b>Comments</b>	<b>40 Total</b>
Also consider construction timeline/schedule/delivery dates.		15			
<b>(100 possible points) TOTAL POINTS</b>					<b>53</b>

**Note: 0=None 1=Partial 2=All**

Evaluator: Cari Fortier

Title: Grants Coordinator

Signature: Cari L Fortier  
Digitally signed by Cari L Fortier  
 Date: 2020.07.08 16:31:16  
 -04'00'

Date: 7/8/20

**Training Building IT Network Infrastructure 4FY20**

**Vendor name: MCS**

<b>Question 1. Receipt of requested information</b>	<b>Score 0</b>	<b>Score 1</b>	<b>Score 2</b>	<b>Comments</b>	<b>10 Total</b>
Introduction Letter			X		2
Permits/License Proof	X				0
Required Insurance Proof	X				0
Quote Form Completion			X		2
Delivery Specifications			X	N/A	2
<b>Question 2. Cost</b>	<b>Low (1-10)</b>	<b>Med (11-20)</b>	<b>High (21-30)</b>	<b>Comments</b>	<b>30 Total</b>
Comparison of submission to market price; consider how it compares to similar purchases made in the past			25		25
<b>Question 3. Vendor Qualifications</b>	<b>Low (1-6)</b>	<b>Med (7-13)</b>	<b>High (14-20)</b>	<b>Comments</b>	<b>20 Total</b>
Consider years of experience in the field, similar projects completed, history of working with government construction projects/contracts			15		15
<b>Question 4. Overall Quality of Proposed Construction</b>	<b>Low (1-13)</b>	<b>Med (14-27)</b>	<b>High (28-40)</b>	<b>Comments</b>	<b>40 Total</b>
Also consider construction timeline/schedule/delivery dates.		25		Prices identified but no explanation of scope or what to expect for installation/completion of work	25
<b>(100 possible points) TOTAL POINTS</b>					<b>71</b>

**Note: 0=None 1=Partial 2=All**

Evaluator: Justin Ross

Title: Captain

Signature:   
Digitally signed by Justin Ross  
 Date: 2020.07.08 16:27:11  
 -04'00'

Date: 7/8/2020

Training Building IT Network Infrastructure 4FY20

Vendor name: MCS

Question 1. Receipt of requested information	Score 0	Score 1	Score 2	Comments	10 Total
Introduction Letter		1			1
Permits/License Proof	0				
Required Insurance Proof	0				
Quote Form Completion		1			1
Delivery Specifications			2	N/A	2
Question 2. Cost	Low (1-10)	Med (11-20)	High (21-30)	Comments	30 Total
Comparison of submission to market price; consider how it compares to similar purchases made in the past			21		21
Question 3. Vendor Qualifications	Low (1-6)	Med (7-13)	High (14-20)	Comments	20 Total
Consider years of experience in the field, similar projects completed, history of working with government construction projects/contracts			16		16
Question 4. Overall Quality of Proposed Construction	Low (1-13)	Med (14-27)	High (28-40)	Comments	40 Total
Also consider construction timeline/schedule/delivery dates.		15		2-3 Weeks?	15
(100 possible points) TOTAL POINTS					56

Note: 0=None 1=Partial 2=All

Evaluator: Rogerick Green

Title: FIRST Manager

Signature: *Rogerick Green*

Date: 7/8/2020